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1. Introduction  

1. These Terms of Reference (TOR) are for the evaluation of Malawi PRRO 200692 “Responding to 
Humanitarian Needs and Strengthening Resilience”. This evaluation is commissioned by the WFP 
Office of Evaluation (OEV) and will last from January (inception phase) to May 2016 (final report). 
In line with WFP’s outsourced approach for Operation Evaluations (OpEv), the evaluation will be 
managed and conducted by an external evaluation company amongst those having a long-term 
agreement with WFP for operations evaluations.  

2. These TOR were prepared by the OEV focal point based on an initial document review and 
consultation with stakeholders and following a standard template. The purpose of the TOR is 
twofold: 1) to provide key information to the company selected for the evaluation and to guide 
the company’s evaluation manager and team throughout the evaluation process; and 2) to 
provide key information to stakeholders about the proposed evaluation. 

3. The TOR will be finalised based on comments received on the draft version and on the agreement 
reached with the selected company. The evaluation shall be conducted in conformity with the 
TOR. 

2. Reasons for the Evaluation 

2.1. Rationale  

4. In the context of renewed corporate emphasis on providing evidence and accountability for 
results, WFP has committed to increase evaluation coverage of operations and mandated OEV to 
commission a series of Operation Evaluations in 2013 -2016.  

5. Operations to be evaluated are selected based on utility and risk criteria.1 From a shortlist of 
operations meeting these criteria prepared by OEV, the Regional Bureau (RB) has selected, in 
consultation with the Country Office (CO), Malawi PRRO 200692 “Responding to Humanitarian 
Needs and Strengthening Resilience” for an independent evaluation.  In particular, the evaluation 
has been timed to ensure that findings can feed into future decisions on programme 
implementation and/or design. 

2.2. Objectives 

6. This evaluation serves the dual and mutually reinforcing objectives of accountability and learning: 

 Accountability – The evaluation will assess and report on the performance and results of the 
operation. A management response to the evaluation recommendations will be prepared. 

 Learning – The evaluation will determine the reasons why certain results occurred or not to 
draw lessons, derive good practices and pointers for learning. It will provide evidence-based 
findings to inform operational and strategic decision-making. Findings will be actively 
disseminated and lessons will be incorporated into relevant lesson sharing systems.  

 

2.3. Stakeholders and Users 

7. Stakeholders. A number of stakeholders both inside and outside of WFP have interests in the 
results of the evaluation and many of these will be asked to play a role in the evaluation process.  

                                                           
1 The utility criteria looked both at the timeliness of the evaluation given the operation’s cycle and the coverage 

of recent/planned evaluations. The risk criteria was based on a classification and risk ranking of WFP COs taking 
into consideration a wide range of risk factors, including operational and external factors as well as COs’ internal 
control self-assessments. 
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Table one below provides a preliminary stakeholders’ analysis, which will be deepened by the 
evaluation team in the inception package in order to acknowledge the existence of various groups 
(women, men, boys and girls) that are affected by the evaluation in different ways and to 
determine their level of participation. During the field mission, the validation process of evaluation 
findings should include all groups. 

Table 1: Preliminary stakeholders’ analysis 

Stakeholders Interest in the evaluation 

INTERNAL STAKEHOLDERS 

Malawi Country Office 

(CO)  

Responsible for the country level planning and operations implementation, the 
CO is the primary stakeholder of this evaluation. It has a direct stake in the 
evaluation and an interest in learning from experience to inform decision-
making. It is also called upon to account internally as well as to its 
beneficiaries, partners for the performance and results of its operation. 

Johannesburg Regional 

Bureau (RBJ)  

Responsible for both oversight of COs and technical guidance and support, the 
RB management has an interest in an independent account of the operational 
performance as well as in learning from the evaluation findings to apply this 
learning to other country offices. 

Office of Evaluation 
(OEV)  

OEV is responsible for commissioning OpEvs over 2013-2016. As these 
evaluations follow a new outsourced approach, OEV has a stake in ensuring 
that this approach is effective in delivering quality, useful and credible 
evaluations.   

WFP Executive Board 

(EB) 

The WFP governing body has an interest in being informed about the 
effectiveness of WFP operations. This evaluation will not be presented to the 
EB but its findings will feed into an annual synthesis of all OpEvs, which will be 
presented to the EB at its November session.  

EXTERNAL STAKEHOLDERS  
(See Table 2 for list of external stakeholders) 

Beneficiaries As the ultimate recipients of food assistance, beneficiaries have a stake in WFP 
determining whether its assistance is appropriate and effective. As such, the 
level of participation in the evaluation of women, men, boys and girls from 
different groups will be determined and their respective perspectives will be 
sought. 

Government The Government has a direct interest in knowing whether WFP activities in the 
country are aligned with its priorities, harmonised with the action of other 
partners and meet the expected results. Issues related to capacity development, 
handover and sustainability will be of particular interest. Various Ministries are 
partners in the design and implementation of WFP activities, including the the 
Ministry of Gender; the Ministry of Finance, Economic Planning and 
Development; the Ministry of Local Government and Rural Development; the 
Ministry of Agriculture, Irrigation and Water Development; the Ministry of 
Natural Resources, Energy and Mining; the Department of Disaster Management 
Affairs (DoDMA). 

UN Country team (UNCT) The UNCT’s harmonized action should contribute to the realisation of the 
government developmental objectives. It has therefore an interest in ensuring 
that WFP operation is effective in contributing to the UN concerted efforts. 
Various agencies are also direct partners of WFP at policy and activity level. 

NGOs NGOs are WFP’s partners for the implementation of some activities while at the 
same time having their own interventions. The results of the evaluation might 
affect future implementation modalities, strategic orientations and 
partnerships. 

Civil society Civil society groups work within the same context in which WFP operates and 
have an interest in areas related to WFP interventions (food security, nutrition, 
education, gender equity, etc.). Their experience and knowledge can inform the 
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evaluation and they will be interested in the evaluation findings, especially those 
related to partnerships. With regards to gender, the Non-Governmental 
Organisations Gender Coordination Network (NGO-GCN) coordinates civil 
society initiatives for gender equality and women empowerment through 
lobbying, advocacy, and implementation. 

Donors  WFP operations are voluntarily funded by a number of donors. They have an 
interest in knowing whether their funds have been spent efficiently and if WFP’s 
work has been effective and contributed to their own strategies and 
programmes. 

 

8. Users. The primary users of this evaluation will be:  

 The CO and its partners in decision-making related notably to programme implementation and/or 
design, country strategy and partnerships.    

 Given RB’s core functions the RB is expected to use the evaluation findings to provide strategic 
guidance, programme support and oversight, 

 OEV will use the evaluation findings to feed into an annual synthesis of all OpEvs and will reflect 
upon the evaluation process to refine its OpEv approach, as required.  

 

3. Subject of the Evaluation 

9. Malawi, a small landlocked country, has a rapidly expanding population (three percent per year). 
Malawi ranks 174 out of 187 countries in the 2014 Human Development Report, where it has 
stagnated for the last five years. Female headed households experience higher poverty than those 
headed by men, which is compounded by only half of girls aged 15-24 in Malawi being literate. 

10. Since 2012, economic shocks – such as devaluation of the Kwacha by 49 percent and inflation of 
above 20 percent – have contributed to high living costs, with Malawi ranking as the 13th worst 
performing economy in the 2014/15 Global Competitiveness report. 

11. Malawi’s landholdings are generally small and densely cultivated, causing overuse and 
degradation of marginally productive agricultural land. Deforestation rates at 2.8 percent annually 
are the highest in southern Africa, exacerbating food and water insecurity. More than 80 percent 
of Malawians are smallholder farmers with access to an average 0.23 ha of arable land, compared 
with the sub-Saharan African average of 0.40 ha. 

12. With a majority of livelihoods dependent on agriculture, the population is highly vulnerable to the 
effects of natural disasters such as annual dry spells and flooding – Malawi experienced both in 
2015 with particularly severe floods in the south affecting as many as one million people. Large 
parts of Malawi continue to suffer from food insecurity on an annual basis, particularly during the 
lean season (usually between December and March), due to high food prices and insufficient 
household crop production caused by prolonged dry spells and/or flooding. The severity of this 
issue is compounded by the country’s high HIV infection rate (11 percent), which is the ninth 
highest rate in the world. The stunting rate for children under age five is 42 percent, with little 
improvements seen over the past decades. Since 1990, Malawi has hosted a steady influx of 
refugees, mainly from the Great Lakes Region, relocating to Dzaleka camp.  

13. On 1st December 2014 WFP Malawi launched the 28-month PRRO 200692 “Responding to 
Humanitarian Needs and Strengthening Resilience”. The operation aimed at allowing a gradual 
transition from relief to recovery and resilience building interventions wherever feasible, 
integrated into long term social support while maintaining the capacity for emergency response 
as needed.  The PRRO 200692 runs concurrently with i) Country Programme 200287, supporting 
long-term development activities through school meals, supplementary feeding, and capacity 
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development related to disaster risk reduction, and ii) the refugee PRRO 200460, which provides 
assistance to some 21,000 refugees in the country as of mid-2015. 

14. The original PRRO 200692 launched in December 2014 comprised: 

i) a relief component being implemented through targeted assistance during the lean season 
(which normally lasts from October to March), providing nutrition sensitive food baskets and 
cash and voucher transfers for labour constrained, acute food insecure households. 
Additionally, it provides conditional targeted food assistance in selected geographic locations 
where appropriate and 

ii) a prevention and recovery component providing food assistance for assets (FFA) for able 
bodied households, and awareness raising sessions on infant and young child feeding (IYCF) 
practices. The focus is on an integrated early recovery and productive asset creation approach 
using labour and time-saving technologies. This contributes to community resilience through 
changing mind-sets towards self-reliance. 

To date, PRRO 200692 has had four budget revisions (BRs) since its inception (see details in Table 
2).  

15. The project document including the project logframe, related amendments (budget revisions) and 
the latest resource situation are available at this link.2 The key characteristics of the operation are 
outlined in Table 2 below: 

Table 2: Key characteristics of the operation 

OPERATION 

Approval  The operation was approved by the EB in November 2014. 

Amendments 

There have been three amendments to the initial project document: 
- BR#1 (March 2015) was initiated to accommodate the changing number of 

beneficiaries and reflect the actual food needs of the food insecure population in line 
with the MVAC assessment recommendation of November 2014 as well as to include 
the food needs of the flood-affected populations as recommended by the national 
preliminary response plan (PRP). 

- BR#2 (April 2015) was aimed at extending the provision of lean season assistance 
(known as the MVAC response) by an additional month, from 1 to 30 April 2015, to 
cover food needs associated with the prolonged 2014/15 lean season. 

- BR#3 (June 2015) responded to the MVAC’s latest food security assessment 
conducted in late February/early March 2015, which recommended the provision of 
humanitarian assistance to an additional approximately 249,000 people affected by 
floods. Assistance is currently provided as a combination of in-kind food and cash 
transfers. 

- BR#4 (September 2015) aims at scaling up WFP response during the 2015/2016 lean 
season to address increased relief needs. No additional changes were made to 
activities, transfer modalities and rations previously planned. 

Duration 1 December 2014 – 31 March 2017 (28 months) 

Planned 
beneficiaries  

Initial: 
1,700,000 

Revised (BR#4):  
2,806,000 

                                                           
2 From WFP.org – Countries – Malawi – Operations. 

https://www.wfp.org/operations/200692-responding-humanitarian-needs-and-strengthening-resilience
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Planned food 
requirements  

Initial:  
In-kind food: 143,993 mt of food 
commodities; 
Cash and vouchers: 26,865,654 US$  

Revised (BR#4): 
In-kind food: 220,843 mt of food 
commodities; Cash and vouchers: 
38,656,349 US$ 

US$ requirements 
Initial: 
142,957,887 US$ 

Revised (BR#4):  
219,493,144 US$ 

OBJECTIVES,OUTCOMES AND ACTIVITIES 
(as per logframe in project document) 
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WFP Strategic 
Objective (SO) 

Operation specific outcomes Activities 

Strategic Objective 
1:  
Save lives and 
protect livelihoods 
in emergencies  

Stabilized or improved food 
consumption over assistance 
period for targeted households 
and/or individuals  
 

- Targeted food assistance (TFA) and 
conditional targeted food assistance 
(C-TFA) through in-kind and cash 
transfers; 

- Messaging and counselling on 
specialized nutritious foods and 
infant and young child feeding (IYCF) 
practices  

Strategic Objective 
2: Support or 
restore food 
security and 
nutrition and 
establish or rebuild 
livelihoods in 
fragile settings and 
following 
emergencies  
 

Adequate food consumption 
reached or maintained over 
assistance period for targeted 
households  
Food/Cash for Asset activity to be 
implemented in 6 districts  

- Food assistance for assets (FFA) 
through food rations and cash 
transfers; 

- Messaging and counselling on 
specialized nutritious foods and 
infant and young child feeding (IYCF) 
practices Improved access to assets and/or 

basic services, including 
community and market 
infrastructure  

Stabilized or reduced 
undernutrition, including 
micronutrient deficiencies among 
children aged 6–59 months, 
pregnant and lactating women, 
and school-aged children  

Strategic Objective 
3: Reduce risk and 
enable people, 
communities and 
countries to meet 
their own food and 
nutrition needs  
 

Improved access to livelihood 
assets has contributed to enhanced 
resilience and reduced risks from 
disaster and shocks faced by 
targeted food-insecure 
communities and households  

- Food assistance for assets (FFA) 
through food rations and cash 
transfers; 

 

Risk reduction capacity of country, 
communities and institutions 
strengthened 

Cross-cutting results: 
Gender: Gender equality and empowerment improved; 
Protection: WFP assistance delivered and utilized in safe, accountable and dignified conditions; 
Partnership: Food assistance interventions coordinated and partnerships developed and maintained 

PARTNERS 
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Government Department of Disaster Management Affairs (DoDMA); the Ministry of Gender; the 
Ministry of Finance, Economic Planning and Development; the Ministry of Local 
Government and Rural Development; the Ministry of Agriculture, Irrigation and Water 
Development; the Ministry of Natural Resources, Energy and Mining; Civil Protection 
Committees, district and local authorities. 

United Nations FAO, UNICEF, UNDP 

NGOs NGOs members of MVAC include FEWSNET, OXFAM, World Vision, WALA and CISANET.  

RESOURCES (INPUTS) 

Contribution 
received 
(as of 25 November 
2015):   
79,386,798 US$ 

 
% against appeal:  
36% 
% operation time 
elapsed: 43% 
 
Top 5 donors:  

-USA 
-Malawi 
-UN CERF 
-UN Common Funds 
& Agencies 
-Multilateral Funds 

 

% funded of total requirements 

 

Top five donors 

 

PLANNED OUTPUTS (as per original project document) 

Planned % of beneficiaries by activity/component 

 
 

Planned % of women/girls versus men/boys by activity/component 

 

Gross needs 
funded

36%

Shortfall
64%

USA
38%

Malawi
15%

UN CERF
13%

UN Common Funds & 
Agencies

13%

Multilateral 
Funds

8% Other
13%

TFA/C-TFA Food
74%

TFA/C-TFA Cash
22%

Asset Creation - FFA Food 
1%

Asset Creation - FFA Cash 
3%

49 49 49 49

51 51 51 51

0%

20%

40%

60%

80%

100%

Food Cash Food Cash

TFA/C-TFA Asset Creation - FFA

Boys/Men Girls/Women
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Planned % of food requirements by activity/component 
 

 

 

4. Evaluation Approach 

4.1. Scope 

16. Scope. The evaluation will cover Malawi PRRO 200692 including all activities and processes related 
to its formulation, implementation, resourcing, monitoring, evaluation and reporting relevant to 
answer the evaluation questions. The period covered by this evaluation captures the period of the 
development of the operation (June-November 2014) and the period from the beginning of the 
operation until the start of the evaluation (December 2013-March 2016). Although the evaluation 
will have a comprehensive approach and cover all the activities of the PRRO, its greater focus will 
be on the humanitarian component (TFA/C-TFA). 

4.2. Evaluation Questions 

17. The evaluation will address the following three questions: 

Question 1: How appropriate is the operation? Areas for analysis will include the extent to 

which the objectives, targeting, choice of activities and of transfer modalities: 

 Were appropriate at project design stage to the needs of the food insecure population 
including the distinct needs of women, men, boys and girls from different groups, as 
applicable, and remained so over time. 

 Are coherent with relevant stated national policies, including sector and gender policies and 
strategies and seek complementarity with the interventions of relevant humanitarian and 
development partners as well as with other CO interventions in the country. 

 Were coherent at project design stage with relevant WFP and UN-wide system strategies, 
policies and normative guidance (including gender3), and remained so over time. In particular, 
the team will analyse if and how gender empowerment and equality of women (GEEW) 
objectives and mainstreaming principles were included in the intervention design in line with 
the MDGs and other system-wide commitments enshrining gender rights. 
 

                                                           
3 Relevant WFP Policies include: Gender Policy, Building Resilience for Food Security and Nutrition, Nutrition 
Policy, WFP role in humanitarian system, humanitarian protection. For a brief on each of these and other 
relevant policies and the links to the policy documents, see the WFP orientation guide on page 14.  For gender, 
in addition to WFP policy, refer to http://www.ohchr.org/en/hrbodies/cedaw/pages/cedawindex.aspx  for 
information on UN system wide commitments. 

TFA/C-TFA
88%

Asset Creation 
- FFA
12%

http://www.ohchr.org/en/hrbodies/cedaw/pages/cedawindex.aspx
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Question 2: What are the results of the operation? While ensuring that differences in benefits 

between women, men, boys and girls from different groups are considered, the evaluation will 

analyse: 

 The level of attainment of the planned outputs (including the number of beneficiaries served 
disaggregated by women, girls, men and boys); 

 The extent to which the outputs led to the realisation of the operation objectives as well as to 
unintended effects highlighting, as applicable, differences for different groups, including 
women, girls, men and boys; how GEEW results have been achieved; 

 How different activities of the operation dovetail and are synergetic with other WFP 
operations and with what other actors are doing to contribute to the overriding WFP objective 
in the country – including, the effect of complementary activities such as social and behavior 
change communication (SBCC) and their linkages to other partners’ resilience programs  – and, 

 The efficiency of the operation and the likelihood that the benefits will continue after the end 
of the operation. 
 

Question 3: Why and how has the operation produced the observed results?  The evaluation 

should generate insights into the main internal and external factors that caused the observed 

changes and affected how results were achieved. The inquiry is likely to focus, amongst others, 

on:   

 Internally (factors within WFP’s control): the processes, systems and tools in place to support 
the operation design, implementation, monitoring/evaluation and reporting; the governance 
structure and institutional arrangements (including issues related to staffing, capacity and 
technical backstopping from RB/HQ); the partnership and coordination arrangements; etc.  

 Externally (factors outside WFP’s control): the external operating environment; the funding 
climate; external incentives and pressures; etc.  

4.3 Evaluability Assessment 

18. Evaluability is the extent to which an activity or a programme can be evaluated in a reliable and 
credible fashion. The below provides a preliminary evaluability assessment, which will be 
deepened by the evaluation team in the inception package. The team will notably critically assess 
data availability and take evaluability limitations into consideration in its choice of evaluation 
methods. In doing so, the team will also critically review the evaluability of the gender aspects of 
the operation, identify related challenges and mitigation measures and determine whether 
additional indicators are required to include gender empowerment and gender equality 
dimensions. 

19. In answering question one, the team will be able to rely on assessment reports, minutes from the 
project review committee, the project document and logframe, evaluations or reviews of ongoing 
and past operations, as well as documents related to government and interventions from other 
actors. In addition, the team will review relevant WFP strategies, policies and normative guidance. 

20. For question two the operation has been designed in line with the corporate strategic results 
framework (SRF) and selected outputs, outcomes and targets are recorded in the logframe. 
Monitoring reports as well as annual standard project reports (SPRs) detail achievement of 
outputs and outcomes thus making them evaluable against the stated objectives.  

21. However, answering question two is likely to pose some challenges owing in part to: i) the absence 
of baseline data for the activities, which will need to be reconstructed using findings from various 
assessment reports and ii) data gaps in relation to efficiency. 

22. For question three, the team members will have access to some institutional planning documents 
and is likely to elicit further information from key informant interviews.   
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4.4. Methodology 

23. The methodology will be designed by the evaluation team during the inception phase. It should: 

 Employ relevant internationally agreed evaluation criteria including those of relevance, 
coherence (internal and external), coverage, efficiency, effectiveness, impact and 
sustainability (or connectedness for emergency operations), giving special consideration to 
gender and equity issues.  

 Use applicable standards (e.g. SPHERE standards; UNEG guidance on gender4); 

 Demonstrate impartiality and lack of biases by relying on a cross-section of information 
sources (e.g. stakeholder groups, including beneficiaries, etc.) and using mixed methods (e.g. 
quantitative, qualitative, participatory) to ensure triangulation of information through a 
variety of means. Participatory methods will be emphasised with the main stakeholders, 
including the CO. The selection of field visit sites will also need to demonstrate impartiality. 

 Be geared towards addressing the key evaluation questions taking into account the 
evaluability challenges, the budget and timing constraints; 

 Be based on an analysis of the logic model of the operation and on a thorough stakeholders 
analysis; 

 Ensure through the use of mixed methods and appropriate sampling that women, girls, men 
and boys from different stakeholders groups participate and that their different voices are 
heard and used; 

 Be synthesised in an evaluation matrix, which should be used as the key organizing tool for 
the evaluation. 

4.5. Quality Assurance 

24. OEV’s Evaluation Quality Assurance System (EQAS) defines the quality standards expected from 
this evaluation and sets out processes with in-built steps for quality assurance, templates for 
evaluation products and checklists for the review thereof. It is based on the UNEG norms and 
standards and good practice of the international evaluation community (DAC and ALNAP) and 
aims to ensure that the evaluation process and products conform to best practice and meet OEV’s 
quality standards. EQAS does not interfere with the views and independence of the evaluation 
team.  

25. At the start of the evaluation, OEV will orient the evaluation manager on EQAS and share related 
documents. EQAS should be systematically applied to this evaluation and the evaluation manager 
will be responsible to ensure that the evaluation progresses in line with its process steps and to 
conduct a rigorous quality control of the evaluation products ahead of their submission to WFP. 
OEV will also share an Orientation Guide on WFP and its operations, which provides an overview 
of the organization. 

5. Phases and deliverables 

26. The evaluation will proceed through five phases. Annex two provides details of the activities and 
the related timeline of activities and deliverables. 

27. Preparation phase (November-December 2015): The OEV focal point will conduct background 
research and consultation to frame the evaluation; prepare the TOR; select the evaluation team 
and contract the company for the management and conduct of the evaluation.  

28. Inception phase (January-February 2016): This phase aims to prepare the evaluation team for the 
evaluation phase by ensuring that it has a good grasp of the expectations for the evaluation and a 

                                                           
4 These are put into context of WFP evaluation in the OEV technical note on integrating gender in evaluation. 
Evaluation team will be expected to review this TN during the inception phase and ensure that gender is well 
mainstreamed in all phases and aspects of the evaluation. 
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clear plan for conducting it. The inception phase will include a desk review of secondary data and 
initial interaction with the main stakeholders. 

 Deliverable: Inception Package. The Inception Package details how the team intends to 
conduct the evaluation with an emphasis on methodological and planning aspects. The IP will 
be shared with CO, RB and OEV for comments before being approved by OEV. It will present 
an analysis of the context and of the operation, the evaluation methodology articulated 
around a deepened evaluability and stakeholders’ analysis; an evaluation matrix; and the 
sampling technique and data collection tools. It will also present the division of tasks amongst 
team members as well as a detailed schedule for stakeholders’ consultation. For more details, 
refer to the content guide for the inception package. 

29. Evaluation phase (March 2016):   The fieldwork will span over three weeks and will include visits 
to project sites and primary and secondary data collection from local stakeholders. Two debriefing 
sessions will be held upon completion of the field work. The first one will involve the country office 
(relevant RB and HQ colleagues will be invited to participate through a teleconference) and the 
second one will be held with external stakeholders.   

 Deliverable: Exit debriefing presentation. An exit debriefing presentation of preliminary 
findings and conclusions (PowerPoint presentation) will be prepared to support the de-
briefings. 

30. Reporting phase (April-May 2016):  The evaluation team will analyse the data collected during the 
desk review and the field work, conduct additional consultations with stakeholders, as required, 
and draft the evaluation report.  It will be submitted to the evaluation manager for quality 
assurance. Stakeholders will be invited to provide comments, which will be recorded in a matrix 
by the evaluation manager and provided to the evaluation team for their consideration before 
report finalisation. 

 Deliverable: Evaluation report.  The evaluation report will present the findings, conclusions 
and recommendations of the evaluation in a concise report of 40 pages maximum. Findings 
should be evidence-based and relevant to the evaluation questions. Data will be 
disaggregated by sex and the evaluation findings and conclusions will highlight differences in 
performance and results of the operation for different beneficiary groups as appropriate. 
There should be a logical flow from findings to conclusions and from conclusions to 
recommendations. Recommendations will be limited in number, actionable and targeted to 
the relevant users. These will form the basis of the WFP management response to the 
evaluation. For more details, refer to the content guide for the evaluation report and the OpEv 
sample models for presenting results. 

 

31. Follow-up and dissemination phase: OEV will share the final evaluation report with the CO and 
RB. The CO management will respond to the evaluation recommendations by providing actions 
that will be taken to address each recommendation and estimated timelines for taking those 
actions. The RB will coordinate WFP’s management response to the evaluation, including 
following up with country offices on status of implementation of the actions. OEV will also subject 
the evaluation report to an external post-hoc quality review to report independently on the 
quality, credibility and utility of the evaluation in line with evaluation norms and standards. A 
feedback online survey on the evaluation will also be completed by all stakeholders. The final 
evaluation report will be published on the WFP public website, and findings incorporated into an 
annual synthesis report, which will be presented to WFP’s Executive Board for consideration. This 
synthesis will identify key features of the evaluated operations and report on the gender 

http://documents.wfp.org/stellent/groups/public/documents/reports/wfp263420.pdf
http://documents.wfp.org/stellent/groups/public/documents/reports/wfp263432.pdf
http://documents.wfp.org/stellent/groups/public/documents/reports/wfp271796.xlsx
http://documents.wfp.org/stellent/groups/public/documents/reports/wfp271796.xlsx
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sensitivity of the operations among other elements. Findings will be disseminated and lessons will 
be incorporated into other relevant lesson sharing systems. 

Notes on the deliverables: 

The inception package and evaluation reports shall be written in English and follow the EQAS 
templates. 

The evaluation team is expected to produce written work that is of very high standard, evidence-
based, and free of errors. The evaluation company is ultimately responsible for the timeliness and 
quality of the evaluation products. If the expected standards are not met, the evaluation company 
will, at its own expense, make the necessary amendments to bring the evaluation products to the 
required quality level.  

The evaluation TOR, report and management response will be public and posted on the WFP 
External Website (wfp.org/evaluation). The other evaluation products will be kept internal.  

 

Table 3: Key dates for field mission and deliverables 

Entity 
responsible 

Phase Activities Key dates 
(tentative) 

EM/ET Inception Draft Inception Package 2 February 2016 

EM/ET Inception Final Inception Package  16 February 2016 

CO/ET Evaluation Evaluation field mission  
29 February 2016 - 

18 March 2016 

ET Evaluation Exit Debriefing Presentation 18 March 2016 

EM/ET Reporting 
Conference call with CO/RB to discuss emerging 
areas of recommendations  

13 April 2016 

EM/ET Reporting Draft Evaluation Report 25 April 2016 

EM/ET Reporting Final Evaluation Report 17 May 2016 

CO/RB Follow-up Management Response 31 May 2016 

6. Organization of the Evaluation  

6.1 Outsourced approach  

32. Under the outsourced approach to OpEvs, the evaluation is commissioned by OEV but will be 
managed and conducted by an external evaluation company having a long-term agreement (LTA) 
with WFP for operations evaluation services. 

33. The company will provide an evaluation manager (EM) and an independent evaluation team (ET) 
in line with the LTA. To ensure a rigorous review of evaluation deliverables, the evaluation 
manager should in no circumstances be part of the evaluation team.  

34. The company, the EM and the ET members will not have been involved in the design, 
implementation or M&E of the operation nor have other conflicts of interest or bias on the subject. 
They will act impartially and respect the code of conduct of the profession. 

35. Given the evaluation learning objective, the evaluation manager and team will promote 
stakeholders’ participation throughout the evaluation process. Yet, to safeguard the 
independence of the evaluation, WFP staff will not be part of the evaluation team or participate 
in meetings with external stakeholders if the evaluation team deems that their presence could 
bias the responses. 

http://www.unevaluation.org/unegcodeofconduct
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6.2 Evaluation Management 

36. The evaluation will be managed by the company’s EM for OpEvs (as per LTA). The EM will be 
responsible to manage within the given budget the evaluation process in line with EQAS and the 
expectations spelt out in these TOR and to deliver timely evaluation products meeting the OEV 
standards.  In particular, the EM will:  

 Mobilise and hire the evaluation team and provide administrative backstopping (contracts, visas, 
travel arrangements, consultants’ payments, invoices to WFP, etc). 

 Act as the main interlocutor between WFP stakeholders and the ET throughout the evaluation 
and generally facilitate communication and promote stakeholders’ participation throughout the 
evaluation process.  

 Support the evaluation team by orienting members on WFP, EQAS and the evaluation 
requirements; providing them with relevant documentation and generally advising on all aspects 
of the evaluation to ensure that the evaluation team is able to conduct its work. 

 Ensure that the evaluation proceeds in line with EQAS, the norms and standards and code of 
conduct of the profession and that quality standards and deadlines are met.  

 Ensure that a rigorous and objective quality check of all evaluation products is conducted ahead 
of submission to WFP. This quality check will be documented and an assessment of the extent to 
which quality standards are met will be provided to WFP.  

 Provide feedback on the evaluation process as part of an evaluation feedback e-survey.  
 

6.3 Evaluation Conduct 

37. The ET will conduct the evaluation under the direction of the EM. The team will be hired by the 
company following agreement with OEV on its composition. 

38. Team composition. The evaluation team is expected to include two to three members, including 
the team leader. It should include women and men of mixed cultural backgrounds and one 
national of Malawi. At least one team member should have WFP experience. 

39. Team competencies. The team will be multi-disciplinary and include members who together 
include an appropriate balance of expertise and practical knowledge in the following areas (listed 
in order of priority):  

 Knowledge of the Southern Africa regional context, including slow onset emergencies;  

 Cash-based transfer and Market analysis in rural context;  

 Interlinkages between humanitarian and development context; 

 Safety Nets/social protection; 

 Food & Nutrition security; 

 Nutrition-sensitive programming; 

 Gender expertise / good knowledge of gender issues within the country/regional context as 
well as understanding of UN system-wide and WFP commitments on gender. 

40. All team members should have strong analytical and communication skills; evaluation experience 
and familiarity with the country or region.  

41. Oral and written language requirements include full proficiency in English within the team. As 
specified in section 5, the Inception package and Evaluation report will need to be written in 
English. 

42. The Team Leader will have good communication, management and leadership skills and 
demonstrated experience and good track record in leading similar evaluations. He/she should also 
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have excellent English writing and presentation skills, technical expertise in one of the technical 
areas listed above as well as expertise in designing methodology and data collection tools. 

43. Her/his primary responsibilities will be: i) defining the evaluation approach and methodology; ii) 
guiding and managing the team; iii) leading the evaluation mission and representing the 
evaluation team; iv) drafting and revising, as required, the inception package, exit debriefing 
presentation and evaluation report in line with EQAS; and v) provide feedback to OEV on the 
evaluation process as part of an evaluation feedback e-survey. 

44. The team members will bring together a complementary combination of the technical expertise 
required and have a track record of written work on similar assignments.  

45. Team members will: i) contribute to the methodology in their area of expertise based on a 
document review; ii) conduct field work; iii) participate in team meetings and meetings with 
stakeholders; iv) contribute to the drafting and revision of the evaluation products in their 
technical area(s); and v) provide feedback on the evaluation process as part of an evaluation 
feedback e-survey.  

6.4 Security Considerations 

46. As an ‘independent supplier’ of evaluation services to WFP, the evaluation company is responsible 
for ensuring the security of all persons contracted, including adequate arrangements for 
evacuation for medical or situational reasons. The consultants contracted by the evaluation 
company do not fall under the UN Department of Safety & Security (UNDSS) system for UN 
personnel.  

47. However, to avoid any security incidents, the Evaluation Manager is requested to ensure that:   

 Travelling team members complete the UN system’s applicable Security in the Field courses 
in advance, print out their certificates and take them with them. (These take a couple of hours 
to complete.)  

 The WFP CO registers the team members with the Security Officer on arrival in country and 
arranges a security briefing for them to gain an understanding of the security situation on 
the ground. 

 The team members observe applicable UN security rules and regulations – e.g. curfews etc. 

For more information, including the link to UNDSS website, see EQAS for operations evaluations page 
34. 

7. Roles and Responsibilities of WFP Stakeholders 

48. The Country Office. The CO management will be responsible to:  

 Assign a focal point for the evaluation. Elie Iyakaremye (Programme Officer) and Billy Kanjala 
(Programme Officer) will be the CO main and alternate focal points, respectively, for this 
evaluation. 

 Comment on the TORs, inception package and the evaluation report 

 Provide the evaluation manager and team with documentation and information necessary to the 
evaluation; facilitate the team’s contacts with local stakeholders; set up meetings, field visits; 
provide logistic support during the fieldwork; and arrange for interpretation, if required. 

 Organise security briefings for the evaluation team and provide any materials as required 

 Participate in discussions with the evaluation team on the evaluation design and on the 
operation, its performance and results and in various teleconferences with the evaluation 
manager and team on the evaluation products.  

http://documents.wfp.org/stellent/groups/public/documents/reports/wfp272112.pdf
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 Organise and participate in two separate debriefings, one internal and one with external 
stakeholders.   

 Prepare a management response to the evaluation recommendations.  

 Provide feedback to OEV on the evaluation process as part of an evaluation feedback e-survey.  
 

49. The Regional Bureau. The RB management will be responsible to:  

 Assign a focal point for the evaluation. Silvia Biondi, Regional M&E Adviser, will be the RB focal 
point for this evaluation. 

 Participate in discussions with the evaluation team on the evaluation design and on the 
operation, its performance and results. In particular, the RB should participate in the evaluation 
debriefing and in various teleconferences with the evaluation manager and team, as required.  

 Provide comments on the TORs, inception package and the evaluation report. 

 Coordinate the management response to the evaluation and track the implementation of the 
recommendations.  

 Provide feedback to OEV on the evaluation process as part of an evaluation feedback e-survey.  
 

50. Headquarters.  Some HQ divisions might, as relevant, be asked to discuss WFP strategies, policies 
or systems in their area of responsibility and to comment on the evaluation TOR and report.  

51. The Office of Evaluation. OEV is responsible for commissioning the evaluation and Filippo Pompili, 
Evaluation Officer, will be the OEV focal point for this evaluation. OEV’s responsibilities include to:   

 Set up the evaluation including drafting the TOR in consultation with concerned stakeholders; 
select and contract the external evaluation company; and facilitate the initial communications 
between the WFP stakeholders and the external evaluation company. 

 Enable the company to deliver a quality process and report by providing them with the EQAS 
documents including process guidance, content guides and templates as well as orient the 
evaluation manager on WFP policies, strategies, processes and systems as required.  

 Comment on the draft inception package. 

 Comment on the evaluation report and approve the final version. 

 Submit the final evaluation report to an external post-hoc quality review process to 
independently report on the quality, credibility and utility of the evaluation and provide feedback 
to the evaluation company accordingly.  

 Publish the final evaluation report on the WFP public website and incorporate findings into an 
annual synthesis report, which will be presented to WFP’s Executive Board for consideration.  

 Conduct an evaluation feedback e-survey to gather perceptions about the evaluation process and 
the quality of the report to be used to revise the approach, as required.  

8. Communication and budget 

8.1. Communication  

52. Issues related to language of the evaluation are noted in sections 6.3 and 5, which also specifies 
which evaluation products will be made public and how and provides the schedule of debriefing 
with key stakeholders. Section 5 (paragraph 31) describes how findings will be disseminated. 

53. To enhance the learning from this evaluation, the evaluation manager and team will also 
emphasize transparent and open communication with WFP stakeholders. Regular teleconferences 
and one-on-one telephone conversations between the evaluation manager, team and country 
office focal point will assist in discussing any arising issues and ensuring a participatory process.  
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8.2. Budget 

54. Funding source: The evaluation will be funded in line with the WFP special funding mechanism for 
Operations Evaluations (Executive Director Decision Memo dated October 2012 and July 2015). 
The cost to be borne by the CO will be established by the WFP Budget & Programming Division 
(RMB).  

55. Budget: The budget will be prepared by the company (using the rates established in the LTA and 
the corresponding template) and approved by OEV. For the purpose of this evaluation the 
company will:  

 Use the management fee corresponding to a medium size operation. 

 Not budget for domestic travel. 
 
 
 
 

Please send queries to: 

Filippo Pompili, Evaluation Officer, at: filippo.pompili@wfp.org , phone: +39 06 6513 6454.

mailto:filippo.pompili@wfp.org
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Annex 1: Map 
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Annex 2: Evaluation timeline 
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1 Desk review, consultation (intro call) and preparation of TOR X

2 Stakeholders comments on TORs X X

3 Final TOR X

4 Evaluation company selection and contracting X

5 Operational documents and data consolidation and sharing X

6 Hand-over of eval management to EM X X

7 Evaluation team briefing - expectations, requirements, quality standards
X X

8 Desk review, Consultation with the CO/RB , drafting of the Inception 

Package X

9 Quality Assurance of the Inception Package X

10 Draft Inception Package X X

11 Comments on Inception Package X X X

12 Revise Inception Package and final Quality Assurance of IP X X

13 Final Inception Package X X

14 Eval mission preparation (setting up meetings,field visits, etc) X

15 Introductory briefing X X

16 Field work X

17 Exit debriefing X X X X X

18 Exit debriefing presentation of preliminary findings conclusions
X X

19 Evaluation Report drafting X

20 Quality Assurance of the draft Evaluation Report X

21 Draft Evaluation Report X X

22 Stakeholders comments on Evaluation Report X X X

23 Revision of the report + comments  matrix X X

24 Final Evaluation Report X X

25 Preparation of the Management Response X X

26 Management Response X X X

27 Post-hoc Quality Review and end of evaluation survey X

28 Report Publication + integration in lessons learning X
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Acronyms 

 

ALNAP  Active Learning Network for Accountability and Performance in Humanitarian Action 

BR Budget Revision 

CO Country Office (WFP) 

C-TFA Conditional Targeted Food Assistance 

DAC Development Assistance Committee 

EB (WFP’s) Executive Board 

EQAS Evaluation Quality Assurance System 

EM Evaluation manager 

ER Evaluation Report 

ET Evaluation Team 

FFA Food Assistance for Assets 

GEEW Gender empowerment and equality of women 

HQ Headquarters (WFP) 

IP Inception Package 

LTA Long-Term Agreement 

MDG Millennium Development Goals 

M&E Monitoring and Evaluation 

Mt Metric Ton 

MVAC Malawi Vulnerability Assessment Committee 

NGO Non-Governmental Organisation 

OEV Office of Evaluation (WFP) 

OpEv Operation Evaluation 

RB Regional Bureau (WFP) 

TFA Targeted Food Assistance 

TOR Terms of Reference 

UN United Nations 

UNCT United Nations Country Team  

UNEG United Nations Evaluation Group 

WFP  World Food Programme 

 


